
EXHIBIT "B-1"
Table 1

EOA, Inc. NPDES Permit Implementation and WPCP Operations Technical Services Agreement
Estimated Budget

2004 2005 2006 2007 2008 TOTALS

Task Name and Number
hrs Amount hrs Amount hrs Amount hrs Amount hrs Amount

Plant Performance & Compliance w/ NPDES Limits

1. WPCP Operations and Process Control Support 550 86,900 550 89,700 550 92,400 550 95,200 550 119,300 483,500

2. Biosolids 260 33,800 260 34,900 320 44,800 260 36,900 260 38,100 188,500

3. Pond Cleaning Project 192 30,300 192 31,300 192 32,300 192 33,200 192 34,200 161,300

Lab/Pretreatment Support, Data Management, Compliance Reporting

4. Lab and Pretreatment Support 96 13,300 96 13,800 96 14,200 96 14,700 96 15,100 71,100

5. NPDES Self Monitoring Program and Compliance 96 13,300 96 13,800 96 14,200 96 14,700 96 15,100 71,100

6. WPCP Data Management/SCADA 96 15,200 96 15,600 96 16,100 96 16,600 96 17,100 80,600

NPDES Permit-Mandated Annual Reports

7. WPCP O&M Manual Updates/Status Reports 144 22,000 144 22,800 144 23,500 144 24,200 144 24,900 117,400

8. Plant Reliability Report and Contingency Plan Updates 64 8,000 64 8,300 64 8,500 64 8,800 64 9,000 42,600

9. Source Loading Component of Annual PT  Report 80 9,300 80 9,500 80 9,800 80 10,200 80 10,500 49,300

10. Copper-Nickel Action Plan Annual Report 40 5,000 40 5,200 40 5,300 40 5,500 40 5,600 26,600

NPDES Permit-Mandated Special Studies

11. Disinfection Byproducts Study 80 10,000 80 10,300 80 10,600 0 0 0 0 30,900

12. Cyanide Studies 48 6,000 48 6,200 48 6,400 48 6,600 48 6,800 32,000

13. Mercury Special Study 120 15,000 80 10,300 80 10,600 120 16,400 0 0 52,300

14. Receiving Water User Survey 24 3,000 64 8,300 0 0 0 0 0 0 11,300

Other Permit-Related Technical & Regulatory Assistance

15. Participation in WMI 192 31,100 192 32,100 192 33,000 192 34,000 192 34,900 165,100

16. Mass Offset Plan 0 0 0 0 0 0 40 6,700 40 6,900 13,600

17. State and Federal Rulemaking & Policy Making 48 7,300 48 7,600 48 7,800 48 8,100 48 8,300 39,100

18. Participate in POTW Organizations 96 14,700 96 15,200 96 15,600 96 16,100 96 16,600 78,200

19. Coordination with Urban Runoff Programs 192 31,100 144 24,000 64 11,000 48 8,500 48 8,700 83,300

20. Coordination with Environmental Organizations 48 7,800 48 8,000 48 8,300 48 8,500 48 8,700 41,300

21. Participate in TMDL Process 96 14,700 96 15,200 96 15,600 96 16,100 96 16,600 78,200

22. NPDES Permit Developments and Permit Renewal 48 7,300 48 7,600 48 7,800 168 28,200 288 49,800 100,700

Project Management & Clerical Support

24. Project Management 264 14,700 264 15,100 264 15,400 264 15,800 264 16,200 77,200

Project Expenses (4% of subtotal) 16,000 16,200 16,100 17,000 18,500 83,800

TOTALS 415,800 421,000 419,300 442,000 480,900 2,179,000

Notes:  All work is billed on a time and materials basis, per applicable fee schedule.  Rates may vary among tasks depending on specific staff assigned.
Rates based on 2003 City of Sunnyvale Fee Schedule (10% reduction from standard EOA rates), with 3% per year increase for 2004-2008. 
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